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Bidding Instructions

PROJECT: Mulberry Street Sewer Replacement
OWNER: City of Fruita
325 E. Aspen

Fruita Colorado 81521
Phone: (970) 858-8377
Fax: (970) 858-0210

Project Manager: Chris Dehmel

These Instructions are general in nature, and may be amended or supplemented by the City. By
submitting a Bid, the Offeror warrants that it is familiar with all provisions of the Bid Instructions,
Bid Schedule, the Drawing Set, City of Fruita Design Criteria and Construction Specifications
Manual, Special Provisions, and the Draft Construction Contract, and agrees to comply with
them. Bid submittal requirements are listed in Section 8 below.

1.0

2.0

General Scope of Work

This project involves relocation of approximately 1270 lineal feet of sanitary sewer,
including, but not limited to; installation of 8-inch SDR-35 PCV sanitary sewer pipe,
installation of new manholes, reconnection of 28 sewer services, abandonment of the
existing sanitary sewer and manholes, asphalt patching, and replacement of curb, gutter,
sidewalk & v-pan where required.

Form of Bid and General Description of Bid and Award Process

The Bid Schedule is attached to these Instructions. In general, work tasks such as
mobilization, testing, and field survey work will be bid and paid on a fixed price lump sum
basis. Most other items will be bid and paid on a unit price basis. Estimated quantities
are shown on the Bid Schedule. Actual quantities may be either more or less than those
shown on the Bid Schedule. Unit Pricing for all unit price items provides a basis of
payment for changes in quantities associated with the work tasks.

A Mandatory Pre-Bid Meeting will be held on August 31, 2015 at 1:30 PM at the
Fruita Civic Center located at 325 E. Aspen Avenue in Fruita, Colorado

All questions requiring a response prior to the bid opening shall be submitted in writing
prior to Noon on Wednesday, September 2, 2015, the question deadline. An
Addendum addressing questions and clarifications will be issued Wednesday, September
2, 2015 by the end of the business day.

Sealed Bids will be opened at 1:30 PM on Friday September 4, 2015 at the Fruita Civic
Center. Evaluation of the bids and selection of a winning bid will be based strictly on the
lowest cost, responsive and responsible, BASE BID. Please see section 8.0 for a

description of required submittals for determining responsiveness. Any bid deemed non-
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3.0

4.0

5.0

6.0

responsive will be eliminated from further consideration and the bid will not be read.
Responsive bids will have their BASE BID read aloud.

The City expects to issue a Notice of Award on September 8, 2015 and have a signed
Contract and a Notice To Proceed by the week of September 14, 2015. The Pre-
Construction Meeting will be scheduled as soon as possible following the Notice To
Proceed.

A Draft Construction Contract is included in the Bid materials. Bidders must provide any
objections or suggested changes in contract language at the time of bid opening. The
City will negotiate and finalize contract language with the successful low bidder, issue a
Notice To Proceed, and hold a Pre Construction Meeting as soon as a Contract is signed
and Performance and Payment Bonds are received.

While it is the intention of the City to award and construct the entire project as reflected
by the Base Bid, the City reserves the right to delete work or reduce quantities, select
alternatives, and/or otherwise modify the scope of work, either prior to or after Contract
execution. This will not change the selection process.

General Description of Construction Process and Site Specific Requirements

Immediately after the Notice To Proceed, Contractor shall prepare a proposed
construction schedule and submit it to the City Project Manager for approval. A Pre-
Construction meeting shall be held after the Notice To Proceed with the General
Contractor’s Project Manager and Field Supervisor(s), City Project Manager, City Public
Works Director, Materials Testing Firm, and any other major subcontractors desired by
the General Contractor.

Schedule of Bid and Construction Activities

The tentative schedule of project activities including construction is included in the
Special Provisions.

Addenda

Any interpretations, corrections, or changes to these Bidding Instructions, the Scope of
Services, or extensions to the bidding deadlines or other dates will be made by a written
Addendum to the Bidding Instructions by the Project Manager, who shall have sole
authority to issue and authorize addenda. Addenda will be added to the Bidding
Instructions retained at City Offices, and emailed to all firms who have already picked up
Bid Packets. All addenda shall be acknowledged on the Bid Schedule.

All questions about the meaning or intent of the Bidding Instructions are to be submitted
in writing to the Project Manager (faxes or emails are acceptable). Interpretation or
clarifications deemed necessary by the City in response to such questions will be issued
by addenda and faxed or emailed to all parties recorded by the City as having received
Bidding Instructions. Questions received after the question deadline may not be
answered prior to the bid opening. Only questions answered by formal written addenda
will be binding. Oral and other interpretations or clarifications will be without legal effect.

Exceptions and Substitutions
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Offerors are responsible for reviewing these Bidding Instructions and the attached Draft
Construction Contract in their entirety. Offerors may take exception to any provision
contained therein, but do so at their own risk. The City reserves the right to accept or
reject any or all exceptions, substitutions, or alternatives. When offering an exception,
substitution, or alternative, Offeror shall state these exceptions on a separate sheet of
paper.

7.0 Confidential Materials

All materials submitted in response to this RFP will become public record in accordance
with the Open Records Act and will be subject to inspection after contract award, with the
following exceptions:

a. Company Financial Disclosures

b. Confidential Proprietary Information. Any information requested to be considered as
Confidential Proprietary Information must be clearly identified as a “ Confidential
Disclosure”, be placed in a separate envelope, and include a justification for the
request. Neither Unit Prices nor the total bid will be considered confidential or
proprietary.

c. All bids, excluding any confidential materials, become the property of the City of Fruita
upon receipt, and will only be returned to the Offeror at the City’s option.

8.0 Required Submittals

8.1 Each Bid shall contain a completed and signed Bid Schedule. A Bid Schedule will
not be considered complete unless all spaces for inserting either unit prices or
total prices are filled in. Lump Sums and Unit Costs will be considered contractual
obligations. Total BASE BID will be used for bid comparison purposes in
determining the lowest responsive bidder. Any blank on the Bid Schedule that is
not filled in with a number shall be assumed to be zero.

8.2 The Bid Schedule shall be signed by a principal of the company having the
authority to enter into contractual relationships on behalf of the company.

8.3 Each Bid shall include a copy of insurance certificates or other evidence of the
following minimum insurance requirements:

Q) Workers' Compensation insurance to cover obligations imposed by the
Workers' Compensation Act of Colorado and any other applicable laws for
any employee engaged in the performance of Work under this contract,
and Employers' Liability insurance with minimum limits of FIVE HUNDRED
THOUSAND DOLLARS ($500,000) each accident, FIVE HUNDRED
THOUSAND DOLLARS ($500,000) disease - policy limit, and FIVE
HUNDRED THOUSAND DOLLARS ($500,000) disease - each employee.
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8.4

8.5

8.6

8.7

8.8

8.9

8.10

8/24/2015

(2) Comprehensive General Liability insurance with minimum combined single
limits of ONE MILLION DOLLARS ($1,000,000) each occurrence and ONE
MILLION DOLLARS ($1,000,000) aggregate. The policy shall be
applicable to all premises and operations. The policy shall include
coverage for bodily injury, broad form property damage (including
completed operations), personal injury (including coverage for contractual
and employee acts), blanket contractual, independent contractors,
products, and completed operations. The policy shall include coverage for
explosion, collapse, and underground hazards. The policy shall contain a
severability of interests provision.

3) Comprehensive Automobile Liability insurance with minimum combined
single limits for bodily injury and property damage of not less than ONE
MILLION DOLLARS ($1,000,000) each occurrence and ONE MILLION
DOLLARS ($1,000,000) aggregate with respect to each of Contractor's
owned, hired and/or non-owned vehicles assigned to or used in
performance of the services. The policy shall contain a severability of
interests provision.

Each Bid shall include a Bid Bond or other guarantee equal to 5% of the Total
BASE BID as listed on the bottom of the Bid Form. The Bid Bond or other security
of the three lowest responsive bidders shall be retained until the successful bidder
executes the Contract and furnishes the required Contract security, but not longer
than 45 days. The Bid Bond or other guarantee of other bidders shall be returned
within seven days.

Each Bid shall include a list of objections or suggested changes in the language of
the Draft Construction Contract. Bidders may use the form provided or put this
information in their own format.

Each Bid shall be submitted in a sealed envelope, and clearly marked on the
outside “Mulberry Street Sewer Replacement” Bid.

Altering and Withdrawing Biddings. Any hand written alteration to a bid must be
initialed by the signer of the bid, guaranteeing authenticity. Bids cannot be altered
or amended after the submission deadline, but may be withdrawn entirely at any
time prior to the execution of the final Contract.

Information detailing the qualifications of the firm or team are not required, but
may be requested after the bid opening.

Bid Deadline. All Bids must be received in the City of Fruita Engineering office
no later than 1:30 PM on Friday September 4, 2015. Late or unsigned bids will
not be accepted or considered.

Responsiveness. At the Bid Opening, each bid will be evaluated for
responsiveness according to the checklist below. The City reserves the right to
waive minor discrepancies in form or content of the bids, but the minimum
requirements for responsiveness must be met. Any missing item from the
checklist below is cause for rejection of the entire bid.
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Signed Bid Form

Acknowledgement of any and all Addenda issued
Total BASE BID amount

Bid Bond

Insurance Certificates — Workman’s Comp, Liability

9.0 Conflict of Interest

No City public official and/or City employee shall have a direct financial interest in any
firm submitting a Bid under this Request. Any indirect interest in an Offerer firm by a City
public official and/or City employee by virtue of blood or marriage shall be disclosed
within the Bid.

10.0 Only One Bid Accepted

More than one Bid from an individual, firm, partnership, or corporation under the same or
different names will not be considered. Evidence that any primary Offeror has an interest
in more than one Bid for the same Work will be cause for rejection of all such bids.
Evidence of collusion or other illegal activities between firms will be considered sufficient
cause for the rejection of all Bids so affected. A subcontracted person or entity (such as
a Surveyor or Traffic Control Firm) which has quoted prices to one bidder is not
disqualified from quoting prices to other bidders but may not submit a direct bid on its
own behalf.

The City of Fruita reserves the right to reject any or all Bids, and to waive any
informalities or irregularities therein.

11.0 Description of Bid ltems

Bid Item Descriptions are included in the Special Provisions. All Bid Items shall be priced
as complete, in place.

END OF BID INSTRUCTIONS
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BID SCHEDULE
2015 N. Mulberry St. Sewer Replacement Project
September 4, 2015 1:30 P.M.

No. Item Unit Quantity Unit Cost Total Cost

1 Mobilization LS 1

2 Construction Surveying LS 1

3 Traffic Control LS 1

4 Material Testing LS 1

5 Stormwater Management LS 1

6 Asphalt Removal SY 1465

7 5'-Wide Concrete V-pan Removal LF 29

8 Remove/Plug Exst. Clay Tile Sewer LS 1

9 Excavate/Remove Lime-Treated Subgrade LF 1275

10 Abandon Exst. Manholes EA 4

11 60" Cast-In-Place Base Manhole EA 1

12 48" Precast Base Manhole EA 3

13 8" SDR-35 PVC Sewer Line (Complete in Place) LF 1270.3
14 Clay Cutoff Walls EA 3

15 4" Service Line Reconnections - WEST EA 10

16 6" Service Line Reconnections - WEST EA 3

17 4" Service Line Reconnections - EAST EA 13

18 6" Service Line Reconnections - EAST EA 1

19 4" Service Line Reconnection @ STA 2+45+ EA 1

20 1-1/2" Crushed Rock Stabilization TONS 318

21 Export Unsuitable Backfill Material cY 659

22 Import from City Lagoons - Backfill cYy 790

23 Aggregate Base Course (Cl. 6) - 8" Thick Sy 1465

24 Hot Mix Asphalt - 3" Thick SY 1465

25 5'-Wide Concrete V-pan Installation LF 29

26 Yellow Pavement Marking Paint LF 2400

27 Thermoplastic Pavement Markings SF 80

Total Base Bid S
| 28 (Alt) [4" SDR-35 PVC Sewer Service (Complete in Place) | LF 100 |

Company Name:

By:

Signature: Date:




City of Fruita, Colorado Mulberry Street Sewer Replacement

SPECIAL PROVISIONS AND ITEM DESCRIPTIONS

The Special Provisions listed hereafter are specific to this contract only and do not apply to any
other contract. Any provisions stated herein shall take precedence over any other sections of
this document. Any conflicting segment shall be void while the special provision is applicable.
The Contractor is to review these special provisions and include any costs of these provisions in
the applicable pay items of the bid.

l. Project Specifications

The CDOT Standard Specification for Road and Bridge Construction, 2011 Edition, The City of
Fruita Design Criteria and Construction Specifications (DCCS) — 2009 Edition, and the City of
Fruita Standard Detail Drawings will govern general construction specifications. Copies of
CDOT standard specifications are not included in the bid and specification package due to their
length, but are incorporated herein by reference. Copies of CDOT standard specifications can
be obtained from CDOT at: http://www.coloradodot.info/business/designsupport/construction-
specifications/2011-Specs or by mail Colorado Department of Transportation, 4201 E. Arkansas
Ave., Bid Plans, Denver, Colo. 80222, (303) 757-9313. The City of Fruita DCCS — 2009 can be
downloaded at the City's Engineering web page at http://www.fruita.org.

Administrative and contractual issues will be governed by various documents including these
Special Provisions, the Bidding Instructions, the Construction Contract, and Section 100 of the
CDOT Standard Specification for Road and Bridge Construction, 2011 Edition. In the case of
discrepancies between similar administrative or contractual provisions contained in the various
documents, the following hierarchy is specified:

Construction Drawings Highest Priority
Fruita Special Provisions

Construction Contract

Fruita DCCS 2009 Manual

CDOT Standard Specifications Lowest Priority

arwdE

In the case of any discrepancies between the Project Drawings and the CDOT Standard
Specification, the Project Drawings shall control. Any general changes from the standard CDOT
construction specifications will be delineated in these Special Provisions, on the Project
Drawings, or in Bid Addenda. When specifications or special provisions contain both English
units and SI units, the English units apply and are the specification requirement.

Il. Scope of Work

This project involves relocation of approximately 1270 lineal feet of sanitary sewer, including,
but not limited to; installation of 8-inch SDR-35 PCV sanitary sewer pipe, reconnection of 28
sewer services, abandonment of the existing sanitary sewer and manholes, asphalt patching,
and replacement of concrete curb, gutter, sidewalk and v-pan where required.

The Specific Work Items are shown on the Bid Schedule and are described in Section XV of
these Special Provisions.

8/24/2015 Special Provisions Page 1 of 13



City of Fruita, Colorado Mulberry Street Sewer Replacement

M. Mandatory Pre - Bid Conference

A Mandatory Pre-Bid Meeting will be held at 1:30 PM on Monday, August 31, 2015 at the Fruita
Civic Center located at 325 E. Aspen Avenue in Fruita, Colorado. All prime contractors
interested in submitting a bid for this project must attend the pre-bid meeting.

. Tentative Project Schedule
The following schedule provides the general timeline and/or milestones for which the project is

anticipated to proceed. The dates presented below are subject to change at the direction of the
City.

Event / Deadline Date & Time
Advertisement Dates — GJ Sentinel Sundays, August 23 & 30, 2015
Plans and Bid Documents Available Monday, August 24, 2015
Pre-Bid Meeting (MANDATORY) Monday, August 31, 2015 @ 1:30 PM
Project Questions Deadline Wednesday September 2, 2015 @ Noon
Final Addenda Issued Wednesday, September 2, 2015, by EOD
Bid Opening Friday, September 4, 2015 @ 1:30 PM
Notice of Award Tuesday September 8, 2015
Notice To Proceed September 14, 2015
Substantial Completion November 25, 2015
Project Completed (Final Acceptance) December 11, 2015

V. Hours of Operation

Contractor may perform work Monday through Saturday during daylight hours only, but may not
start or operate equipment and machinery before 6:30 AM. Special approvals for Sunday work,
or night work, if needed, will be considered on a case-by-case basis. All work on this project
must be substantially completed by November 25, 2015.

VI. Road Closures, Detours, and Traffic Control
Traffic Control is a Lump Sum bid item. Traffic Control shall be placed in accordance with an

approved Traffic Control Plan (TCP). The TCP must be submitted for approval to the City of
Fruita Public Works Department with the City Excavation and Right Of Way Permit.
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City of Fruita, Colorado Mulberry Street Sewer Replacement

The contractor shall insure that access to individual parcels / residences (within the construction
zone) is maintained at all times, minor delays excepted. The City and the contractor share the
responsibility to keep the residents informed of work tasks affecting their property. Contractor
shall provide natification of construction schedule to all residents affected at least three days in
advance. Door hangers are acceptable.

Mulberry Street carries a significant amount of traffic in Fruita and the City recognizes that the
project will create significant impacts to traffic and accesses during construction. However, it is
the responsibility of the Contractor to minimize the impacts and disturbances as much as
practical. One of the major contributors to peak traffic volumes is access to, and from, the
schools located on Ottley Avenue and Pabor Avenue east and west of the project area. The
schools will be on fall break from October 5 until October 9, 2015. Thanksgiving break is
November 23 to November 27, 2015. The Contractor is responsible for communicating with the
School District during the periods when school is in session for all traffic patterns altered around
the school zones.

VII. Construction Sequencing

No construction sequencing recommendations are intended to be implied by these bid
documents. Actual scheduling and performance of the Work is the sole responsibility of the
Contractor, while minimizing traffic disruptions from detours and road closures. The irrigation
season typically ends the first week of November. The Contractor is solely responsible for all
costs incurred to supply irrigation water to the area affected by construction during the irrigation
season.

VIIl.  Staging/Lay down Areas

The City has acquired permission to utilize the vacant lot located on the west side of Mulberry
Street as a staging/laydown area. There is no driveway cut in the curb, gutter and sidewalk in
front of this lot, the contractor must provide access via an acceptable best management practice
for storm water control. The lot currently contains several holes varying in depth and size which
must be filled in by grading the site soils, no import is expected for filling these holes. The
existing trees and shed are to remain, the dead branches collected below the trees are to be
hauled off the site at the request of the property owner. The lot must be left in a graded uniform
condition at the conclusion of the project. Any leftover gravel may be spread out on the lot
provided it does not exceed 1-inch in size. The staging area shall be kept clean and restored to
a condition acceptable to the property owner prior to final acceptance. Work needed to satisfy
the property owner's requests shall be considered incidental to the job and will not be paid for
separately.

IX. Protection of Adjacent Improvements, Environmental Controls, and Site
Restoration

The progress of the work shall be done in a manner to protect existing public facilities, such as
utilities and concrete, as well as private property, specifically fences and landscaping not
designated for removal. Any damage to existing facilities, public or private, and not designated
for removal, shall be the sole responsibility of the Contractor.
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City of Fruita, Colorado Mulberry Street Sewer Replacement

The Contractor shall protect all existing grasses, trees, shrubs, and other existing vegetation in
this area, except for those that are dead, or are called for removal to accommodate construction
of the project.

The Contractor shall perform all the work in such a manner that the least environmental damage
will result. Any questionable areas or items shall be brought to the attention of the City Project
Manager for approval prior to removal or any damaging activity. Damaged or destroyed trees,
shrubs, or grass, which could have been saved, shall be replaced and/or re-vegetated at the
expense of the Contractor.

The Contractor shall implement and install standard Best Management Practices (BMP’s) in
constructing sediment control measures such as silt fence and storm inlet protection, storing
chemicals and fuels, and servicing heavy equipment. Fuels, chemicals, and any other liquid or
solid hazardous substances shall be properly stored and handled per OSHA and/or EPA
requirements to avoid spills and/or other discharges.

Of particular concern is protection of existing storm inlets (curb inlets) during construction. It is
imperative that existing piping remain clean and free of soil and debris, such that the existing
capacity of the outlet is not compromised. Protection of curb inlets via straw bales and/or gravel
filters is mandatory and will be inspected by the City regularly. Any flushing or cleaning required
for maintaining clean storm drainage piping during construction will not be paid as additional
work.

A Construction Stormwater Discharge Permit, Dewatering Permit, or any other permits that may
be required from the Colorado Department of Public Health and Environment Water Quality
Control Division are the responsibility of the Contractor.

X.  Construction Staking

The City of Fruita shall be responsible for identifying or providing project benchmarks for
horizontal and vertical control. In general, these will be existing Mesa County Survey
Monuments (MCSM) as shown on the drawings.

The Contractor shall be responsible for all construction staking, layout and final placement of
materials per the construction drawings. Any established survey monuments damaged,
destroyed, or altered during construction that are not shown as being reset on the construction
drawings shall be reset by a Colorado Licensed Professional Land Surveyor at the sole expense
of the Contractor.

XI. Utilities

The Contractor shall comply with Article 1.5 of Title 9, CRS (“Excavation Requirements”) when
excavation or grading is planned in the area of underground utility facilities. The Contractor
shall notify all affected utilities at least two (2) business days prior to commencing such
operations. Contact the Utility Notification Center of Colorado (UNCC) at (800) 922-1987 or 811
to have locations of UNCC registered lines marked by member companies. All other
underground facilities shall be located by contacting the respective company. Utility service
laterals shall also be located prior to beginning excavating or grading.
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City of Fruita, Colorado

The locations of utility facilities shown on the plan and profile sheets were obtained from the
best available information. The contractor is responsible for all utility locates, and is responsible
for any damage, replacement and repairs to affected utility lines.

Mulberry Street Sewer Replacement

foregoing requirements will not be paid for separately but shall be included in the work.

Known utilities within the limits of this project are:

Water: Ute Water Daryl Moore, 970-260-1521
Drainage: City of Fruita Chris Dehmel, 970-858-8377
Drainage: Grand Valley Drainage District Tim Ryan, 970-242-4343
Natural Gas: Xcel Energy Scott Hendricks, 970-244-2727
Electric: Xcel Energy Scott Hendricks, 970-244-2727

Sanitary Sewer:
Telephone:
Cable TV:

Fire Department:

Irrigation:

Irrigation:

City of Fruita
Century Link
Optimum Communication

Lower Valley Fire District

City Of Fruita

Grand Valley Irrigation Co.

Public Works, 970-858-9558
Chris Johnson, 970-244-4311
Jeff Valdez, 970-263-2314

970-858-3133

Public Works, 970-858-9558

Charlie Gunther, 970-242-2762

All costs incidental to the

The work described in these plans and specifications require coordination between the
Contractor and the utility companies in accordance with the Contract. “Dry” utility relocations
(gas, phone, cable, power) will be performed by the respective utilities, or by parties contracted
by the individual utilities. It is the City’s intent to have all non-project / non-contractor utility
relocations completed prior to the Contractor mobilizing to the site.

All “Wet” utility relocations (water, irrigation, sewer, and storm drains) are shown in the plans
and bid documents as the responsibility of the Contractor. The Contractor shall keep the utility
company(s) and the City of Fruita Project Manager advised of any work being done to their
facility(s), so that the utility company(s) can coordinate their inspections for final acceptance of
the work.

XIl. Measurement & Payment

The Bid Schedule is comprised of Lump Sum and Unit Price items of work that collectively
covers all the work for this project. The Bid Schedule shows estimated quantities based on the
Engineer’s Estimate. Actual quantities may be more or less than the Bid Schedule quantity. All
guantities will be paid at the listed Unit Price. If there is a need to change the amount of work
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City of Fruita, Colorado Mulberry Street Sewer Replacement

for a Unit Price Item, the schedule of Unit Prices will be the contractual basis for establishing the
associated cost impact. Lump sum prices will only be changed via negotiated Change Order.

Each month the Contractor and the Owner will evaluate the progress of the work and agree to
the overall percent complete for each Lump Sum item. This will be the basis for progress
payments against lump sum items.

Measurement for payment quantities and associated surveying, calculations and documentation
are the responsibility of the Contractor. Calculations and documentation shall be submitted to
the City Project Manager, either before or concurrent with invoicing the items for which payment
is requested. The City will also perform measurements and surveys on its own accord to verify
payment quantities.

As a condition of final payment, the Contractor shall secure full written lien releases from all
subcontractors, equipment and material suppliers, who have provided services, equipment and
materials, on behalf of the contract, releasing the City and the Contractor from ary further claim.

XIll.  Conformity with Plans and Specifications, Price Reductions.

All work performed and all materials furnished shall conform to the lines, grades, cross sections,
dimensions, and material requirements, including tolerances, specified in the Contract or as
shown on the drawings. For those items of work where working tolerances are not specified,
the Contractor shall perform the work in a manner consistent with reasonable and customary
manufacturing and construction practices.

When the City Project Manager finds that the materials furnished, the work performed, or the
finished product does not conform with the Plans, Specifications, or Contract but that
reasonably acceptable work has been produced, the City Project Manager reserves the right to
negotiate price reductions for sub-standard work that will remain in place. The City Project
Manager may use Section 105 of the CDOT Standard Specification, incorporated by reference
in Section I, to evaluate appropriate price reductions, or other methods, at his discretion. If
acceptable price reductions are negotiated, the City Project Manager will document the basis for
acceptance by Contract Modification Order which will provide for an appropriate reduction in the
Contract price for such work or materials. If a satisfactory price reduction cannot be negotiated,
the City Project Manager reserves the right to require removal and replacement of substandard
work at the expense of the Contractor.

When the City Project Manager finds the materials furnished, work performed, or the finished
product are not in conformity with the Contract and has resulted in an inferior or unsatisfactory
product, the work or materials shall be removed and replaced or otherwise corrected by and at
the expense of the Contractor.

If deemed necessary by the City, materials will be sampled and tested by the City in accordance
with the sampling and testing schedules and procedures contained in CDOT’s Field Materials
Manual. Materials or work will be evaluated for price reduction when deviations from
specifications occur on any of the several individual tests for the lot. The Contractor will not
have the option of accepting a price reduction in lieu of producing specification material.
Continued production of non-specification material will not be permitted. Material which is
obviously defective may be isolated and rejected without regard to sampling sequence or
location within a lot.
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City of Fruita, Colorado Mulberry Street Sewer Replacement

XIV. Time of Completion

The City believes more than adequate time is contained in the schedule to achieve the
Substantial Completion date of November 25, 2015 during normal working hours only.
Substantial Completion is defined as follows:

1. Date of Signature of the City Project Manager on the Notice of Substantial
Completion.

2. All major construction, including pavement markings and signage completed per
plan.

3. All road closures/ detours/ and traffic control removed, and all roads open to

unrestricted travel in both directions.

Substantial Completion does not include minor repairs and punch list items that do not affect
safe, unrestricted pedestrian and vehicle access through the corridor.

Any claim for delay resulting in potential changes to dates specified herein must be submitted in
writing to the City Project Manager, who will evaluate the claim and issue a written response,
and issue a change order if necessary. Claims for delay will not be considered valid solely
based on the Contractor or Subcontractor(s) inability to complete a specific work task at a
specific location, if similar work can be performed at a different location.

All construction projects encounter minor delays in certain tasks, and the City expects the
Contractor to be flexible in addressing normal construction variability. By way of example, if a
storm drain installation at a particular location cannot be completed due to interference, but
other storm drain work can be performed at a different location, a claim for delay will not be
considered a valid claim. Similarly, if a storm drain installation encounters soft soils requiring
additional excavation and backfill, this will be considered normal construction variability not
subject to a claim for delay. In either of these examples a cost impact, and potential increase in
Contract value may be valid, even though the claim for delay is not.

XV. Item Descriptions

The following descriptions delineate the work, materials, and how measurements of completed
work will be made and paid for regarding each bid item listed in the Bid Schedule. The Bidder is
to read these definitions and price their proposal accordingly. The City of Fruita may choose to
add, reduce, or eliminate any bid item or combination of bid items so the construction contract
shall not exceed the encumbered funds allocated for this project.

ltem 1 Mobilization

This pay item includes the Contractor’s cost of moving all materials, equipment, and labor onto
the job site, setup, providing a temporary sanitary facility, tear down and removing all debris,
materials, equipment, and labor off the job site, dust abatement during the project, and final
cleanup. The price for this item shall include all costs incorporated in performing the work
described herein. Payment will be made at 50% of the Lump Sum amount upon initial
mobilization, up to 90% during the work, and the final 10% after demobilization and project
closeout advertisement.
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City of Fruita, Colorado Mulberry Street Sewer Replacement

Item 2 Construction Surveying

This pay item shall include all equipment, labor, and materials necessary for construction
staking, layout, material verification, and production of project as-built drawings at the
completion of the project per the City specifications. Payment of this Lump Sum item shall be
made in increments upon completion of construction.

Item 3 Traffic Control

This pay item includes furnishing a Traffic Control Plan, flaggers, daily traffic control inspections,
and all equipment for traffic control throughout construction of the project. This includes
installing any temporary pavement markings that may be necessary. Payment of this Lump
Sum item shall be made in increments upon completion of construction.

Item 4 Material Testing

This pay item includes providing all Materials Testing according to the City of Fruita Design
Criteria and Construction Specifications Manual. This includes all excavation and trench backfill
within the public Right-of-Ways, aggregate base course testing and asphalt testing. Payment of
this Lump Sum item shall be made in increments upon completion of construction.

Iltem 5 Stormwater Management

This pay item includes furnishing all equipment, materials, and labor necessary to install,
maintain, and administer adequate stormwater management practices. Payment of this Lump
Sum item shall be made in increments upon completion of construction.

Iltem 6 Asphalt Removal

This pay item includes all equipment, materials, and labor required to remove and dispose of
the asphalt as shown on the construction drawings. Edges of asphalt designated for removal
shall be sawcut. Asphalt sawcutting will not be paid for separately and should be included in the
cost of asphalt removal. All asphalt removed shall become property of the Contractor to
dispose of accordingly. Payment will be based on unit price quoted. Any asphalt removed that
is not specifically identified on the construction drawings for removal shall not be measured and
paid for separately unless approved by the City prior to removal.

ltem 7 5’-Wide Concrete V-Pan Removal

This pay items includes all equipment, materials, and labor required to remove and dispose of
5'-wide concrete drainage pan as shown on the construction drawings. Payment will be based
on the unit price quoted. Any drainage pan removed that is not specifically identified on the
construction drawings for removal shall not be measured and paid for separately unless
approved by the City prior to removal.

Iltem 8 Remove/Plug Exst. Sewer

This pay item includes all equipment, materials, and labor required to remove, dispose of and
plug both ends of the existing 10" abandoned clay tile sewer as shown at STA 0+15+ on the
construction drawings. Payment of this Lump Sum item shall be made in increments upon
completion of construction.

Iltem 9 Excavate/Remove Lime-Treated Subgrade

This pay item includes all equipment, materials, and labor required to remove and dispose of
existing lime-treated subgrade. During utility potholing, lime-treated subgrade was encountered
beneath existing asphalt and base at thicknesses varying from 6"-12". Excavation and removal
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of lime-treated subgrade may require additional effort on the part of the Contractor. Payment
will be based on linear footage removed at the trench width as shown on the construction
drawings.

Item 10 Abandon Existing Sewer Manholes

This pay item includes furnishing all equipment, materials, and labor required to abandon the
existing sewer manholes in Mulberry St. as shown on the construction drawings and detalil
sheets. Payment will be made at the unit price quoted.

ltem 11 60" Manhole w/ Cast-in-Place Base

This pay item includes furnishing all equipment, materials, and labor required to install a new
60" diameter manhole with a cast-in-place base on the existing 15" PVC sewer line in Pabor
Ave., including excavation, excavation bracing, excavation de-watering, bedding, backfill and
compaction, modification of existing pipe, and new pipe connections as shown on the
construction plans and detail sheets. Payment will be made at the unit price quoted.

Item 12 48" Manholes w/ Pre-Cast Base

This pay item includes furnishing all equipment, materials, and labor required to install new 48"
diameter manholes, including excavation, excavation bracing, excavation de-watering, bedding,
backfill and compaction, and pipe connections as shown on the construction plans and detail
sheets. Payment will be made at the unit price quoted.

ltem 13 8" SDR-35 PVC Sewer Line

This pay item includes furnishing all equipment, materials and labor required to install new 8"
diameter SDR-35 PVC pipe, including excavation, excavation bracing, pipe bedding, backfill,
compaction, pipe connections, and materials testing as shown on the construction plans and
detail sheets. Payment will be made at the unit price quoted.

ltem 14 Clay Cutoff Walls

This pay item includes furnishing all equipment, materials and labor required to install clay cutoff
walls on the upstream side of each manhole as shown on the construction plans and detail
sheets. Payment will be made at the unit price quoted.

Item 15 4" Service Line Reconnections - WEST

This pay item includes furnishing all equipment, materials and labor required to install a WYE
connection in the new 8" sanitary sewer main and connect existing sanitary sewer laterals west
of the new main to the new main with 4" SDR-35 PVC pipe. New pipe/pipe-to-pipe connections
shall be bedded in gravel. Connections between existing service pipes and new service pipes
shall be made with Fernco 5000 Series RC (or similar) couplings (flexible couplings with
stainless steel shield and molded bushing) encased in flowable fill concrete. Connections
between existing and new services west of the new main shall be made at least 2' and no more
than 4' behind existing curb, gutter and sidewalk on the west edge of Mulberry St. unless
otherwise approved by the Project Manager. Connections between existing and new service
pipes shall not be backfilled/encased with flowfill until inspected and verbally approved by the
Project Manager. Landscape, driveway, irrigation system and curb, gutter & sidewalk and other
surface or sub-surface restoration necessary to restore conditions to a pre-construction state
shall be incidental to this item and will not be paid for separately. Fittings needed to adjust for
grade or horizontal changes or material or size changes between the new service and the
existing services shall be PVC and shall be considered incidental to this item and will not be
paid for separately. Any service lines installed by tunneling under existing curb, gutter &
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sidewalk shall be backfilled with flowable fill concrete. Payment will be made at the unit price
guoted.

Iltem 16 6" Service Line Reconnections - WEST

This pay item includes furnishing all equipment, materials and labor required to install a WYE
connection in the new 8" sanitary sewer main and connect existing sanitary sewer laterals west
of the new main to the new main with 6" SDR-35 PVC pipe. New pipe/pipe-to-pipe connections
shall be bedded in gravel. Connections between existing service pipes and new service pipes
shall be made with Fernco 5000 Series RC (or similar) couplings (flexible couplings with
stainless steel shield and molded bushing) encased in flowable fill concrete. Connections
between existing and new services west of the new main shall be made at least 2' and no more
than 4' behind existing curb, gutter and sidewalk on the west edge of Mulberry St. unless
otherwise approved by the Project Manager. Connections between existing and new service
pipes shall not be backfilled/encased with flowfill until inspected and verbally approved by the
Project Manager. Landscape, driveway, irrigation system and curb, gutter & sidewalk and other
surface or sub-surface restoration necessary to restore conditions to a pre-construction state
shall be incidental to this item and will not be paid for separately. Fittings needed to adjust for
grade or horizontal changes or material or size changes between the new service and the
existing services shall be PVC and shall be considered incidental to this item and will not be
paid for separately. Any service lines installed by tunneling under existing curb, gutter &
sidewalk shall be backfilled with flowable fill concrete. Payment will be made at the unit price
guoted.

Item 17 4" Service Line Reconnections - EAST

This pay item includes furnishing all equipment, materials and labor required to install a WYE
connection in the new 8" sanitary sewer main and connect existing sanitary sewer laterals east
of the new main to the new main with 4" SDR-35 PVC pipe. New pipe/pipe-to-pipe connections
shall be bedded in gravel. Connections between existing service pipes and new service pipes
shall be made with Fernco 5000 Series RC (or similar) couplings (flexible couplings with
stainless steel shield and molded bushing) encased in flowable fill concrete. Connections east
of the new main shall be made at the closest practical location to the new main. Connections
between existing and new service pipes shall not be backfilled/encased with flowfill until
inspected and verbally approved by the Project Manager. Landscape, driveway, irrigation
system and curb, gutter & sidewalk and other surface or sub-surface restoration necessary to
restore conditions to a pre-construction state shall be incidental to this item and will not be paid
for separately. Fittings needed to adjust for grade or horizontal changes or material or size
changes between the new service and the existing services shall be PVC and shall be
considered incidental to this item and will not be paid for separately. Payment will be made at
the unit price quoted.

Item 18 6" Service Line Reconnections - EAST

This pay item includes furnishing all equipment, materials and labor required to install a WYE
connection in the new 8" sanitary sewer main and connect existing sanitary sewer laterals east
of the new main to the new main with 6" SDR-35 PVC pipe. New pipe/pipe-to-pipe connections
shall be bedded in gravel. Connections between existing service pipes and new service pipes
shall be made with Fernco 5000 Series RC (or similar) couplings (flexible couplings with
stainless steel shield and molded bushing) encased in flowable fill concrete. Connections east
of the new main shall be made at the closest practical location to the new main. Connections
between existing and new service pipes shall not be backfilled/encased with flowfill until
inspected and verbally approved by the City project manager. Landscape, driveway, irrigation
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system and curb, gutter & sidewalk and other surface or sub-surface restoration necessary to
restore conditions to a pre-construction state shall be incidental to this item and will not be paid
for separately. Fittings needed to adjust for grade or horizontal changes or material or size
changes between the new service and the existing services shall be PVC and shall be
considered incidental to this item and will not be paid for separately. Payment will be made at
the unit price quoted.

Item 19 4" Service Line @ STA 2+45+

This pay item includes furnishing all equipment, materials and labor required to install a WYE
connection in the new 8" sanitary sewer main and to install new 4" SDR-35 PVC pipe into the lot
west of the main at STA 2+45+. New pipe/pipe-to-pipe connections shall be bedded in gravel.
The new service line shall be terminated 2'-4' behind the sidewalk adjacent to that lot and shall
have a glued cap installed on the end of the service and a green-painted 2x4 board installed at
the end of the line. Landscape, driveway, irrigation system and curb, gutter & sidewalk and
other surface or sub-surface restoration necessary to restore conditions to a pre-construction
state shall be incidental to this item and will not be paid for separately. Payment will be made at
the unit price quoted.

Item 20 1.5" Crushed Rock Trench Stabilization

This pay item includes providing all equipment, materials and labor required to install additional
1.5" rock bedding as needed for trench stabilization as directed by the Engineer. This does not
include the 4” of bedding under pipe or 8" under structures as specified on the standard details.
Trench stabilization material shall be comprised of at least fifty percent (50%) fractured faces.
Pricing shall be complete in place, and include all excavation and disposal of unusable spoils.
Iltem will be measured based on the tonnage of actual material used. The Contractor is
responsible for providing scale tickets and tracking stabilization materials separately from other
aggregates on the project. Payment will be made at the unit price quoted.

ltem 21 Export Unsuitable Backfill Material

This pay item includes furnishing all equipment and labor required to load, haul, and dispose of
unsuitable backfill materials from the job site. Payment of this item shall be made by the cubic
yard estimated by the loaded dump truck capacity as agreed to by the Fruita Project Manager.

ltem 22 Import from City Lagoons - Backfill Material

This pay item includes furnishing all equipment and labor required to load, haul, and place
backfill materials from the City Lagoons site. The contractor is expected to utilize the existing
site soils as much as practical to achieve the finished grade as shown on the plans. All import
materials required to achieve the finished grade desired shall come from the City Lagoons.
Payment of this item shall be made by the cubic yard estimated by the loaded dump truck
capacity as agreed to by the Fruita Project Manager.

Item 23 Aggregate Base Course (Class 6)(8 Inch Thick)

This pay item includes furnishing all equipment, materials and labor required to import and
install an 8-Inch thick layer of compacted Class 6 Aggregate Base Course under all asphalt in
areas where asphalt patching is specified on the plans. This item will be paid for based on the
surface area of full depth pavement actually installed at the Unit Price quoted.

Iltem 24 Hot Mix Asphalt Patch - 3" Thick

This pay item includes furnishing all equipment, materials and labor required to pave a 3-inch
thick asphalt patch as designated on the plans. This item will be paid for based on the
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completed surface area of asphalt at the Unit Price quoted. Tack coat between asphalt layers
will not be paid for separately and shall be incidental to the work.

Item 25 5'-Wide Concrete V-Pan Installation

This pay item includes furnishing all equipment, materials and labor required to install a 5'-wide
concrete drainage v-pan at the intersection of Mulberry St. and Pabor Ave. per the construction
drawings and detail sheets. Connections between existing concrete fillets or v-pans and new v-
pans shall be doweled with #4 rebar at 12" centers. Payment will be made at the unit price
guoted.

Iltem 26 Yellow Pavement Marking Paint

These pay items include furnishing all equipment, materials and labor required to paint
pavement markings as shown on the plans. Type of paint must be preapproved by the City
before placement. Payment will be made at the unit price quoted for completed length of
striping.

Item 27 Thermoplastic Pavement Markings

This pay item includes furnishing all equipment, materials and labor required to provide 125 mil
thick preformed thermoplastic pavement markings as shown on the plans. The thermoplastic
pavement markings shall be the equivalent of PreMark® ViziGRIP (White). Payment shall be
made at the unit price quoted.

Iltem 28 (Alternate) 4" SDR-35 PVC Sewer Service (Complete in Place)

This pay item includes furnishing all equipment, materials and labor required to remove existing
service line, excavate, install & backfill additional 4" SDR-35 PVC sewer service pipe beyond
the limits of the new services as outlined in items 15-19 of this document and connect the new
pipe to existing sewer services. Costs for surface restoration to pre-construction conditions
shall be included in the unit cost for this item. The City's intention in adding this bid alternate to
the project is to establish a price per foot for replacement service line for Residents interested in
replacing their sewer service line. However, any agreement between the Contractor and a
Resident shall not be part of this contract, and will not be paid for by the City. All costs for
surface/sub-surface restoration and service line installation/connection beyond the limits
outlined in this document shall be the responsibility of the Resident, not the City.

SUMMARY

This concludes the pay items listed in the proposal. Please be aware that the only payments
made under this contract are for the pay items listed in the proposal and no other payments or
additional payments will be made to the contractor for work specified and shown in these
documents. If any discrepancies exist, the contractor should notify the project manager in
writing, requesting clarification as soon as practical.

The following items have not been included as specific pay items and are considered incidental
to the construction for which they are required, unless otherwise identified in a bid item:
e Dust control
Erosion and Environmental control
Watering / Dewatering
Temporary facilities and utilities
Barricades and other required safety provisions
Cold weather protection
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e Construction Contract Administration including completion and submittal of required
forms and other paperwork

END OF SPECIAL PROVISIONS
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PROJECT: Mulberry Street Sewer Replacement

THIS CONTRACT is made this day of , 2015 by and
between the City of Fruita, herein after referred to as the “City” or “Owner”, and
, herein after referred to as the “Contractor”.

RECITALS:

WHEREAS, the City desires to obtain services of a Contractor for the purpose of
Sanitary Sewer Reconstruction in Mulberry Street, and

WHEREAS, this Contract sets forth the Design, Special Provisions, Budget, and List of
Submittals, herein after referred to as the “Project”, and

WHEREAS, the Contractor is a licensed qualified construction contractor, capable of
providing the professional services required, and

WHEREAS, the Contractor is willing and able to provide the Owner with these services,
has negotiated acceptable pricing for the project consistent with the Scope of Services,
and

NOW THEREFORE, in consideration of the terms of this contract, the parties agree as
follows:

1 SCOPE OF SERVICES

1.1 The Contractor shall provide to the City the services defined in the Special
Provisions, referenced and included herein, consistent with the Bid Schedule
referenced and included herein. This references the following project within the
City: Mulberry Street Sewer Replacement, pursuant to the pricing,
representations, and acknowledgements stated in the Contractor’s Bid Schedule
dated , 2015 and pursuant to the Project Specifications included in the
bid documents.

1.2  Such services shall include contracting for, coordinating, and scheduling other
Contractors or sub-contractors as needed to accomplish the work described in
the Special Provisions and the Bid Schedule, irrespective of whether the work
performed by these subcontractors are explicitly identified within the proposal.

1.3 All engineering work shall be completed by, or under the direct supervision of a
Professional Engineer licensed in the State of Colorado.

1.4  Specific deliverables, and a schedule for these deliverables, are shown on the
Construction Drawings or as described in The Special Provisions.

Mulberry Street Sewer Replacement Project
212-603-76-4740 Construction Contract CC1lof1l7
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1.6

1.7.

2.1

3.1

3.2

3.3

3.4

3.5

In case of any conflict between the Contractor's representations and the Project
Specifications, the Project Specifications shall control.

Contractor shall be responsible for insuring the safety of the public during the
performance of the work, in accordance with the Manual on Uniform Traffic
Control Devices and the requirements of the City, and for maintaining access
through the area in which the work is to be performed, except as otherwise
agreed to or excluded within the drawings, specifications, special provisions, or
other contract documents.

The cost of the performance, payment and warranty bonds as described in
Section 16.H, the cost of such bonds shall not exceed 2.5 percent of the
amount set forth in Section 6.1.

DELIVERABLES AND SCHEDULE

All Deliverables shall be submitted to the City as specified in The Special
Provisions.

COMPENSATION

The Contractor shall be compensated for the services defined in the Scope of
Services according to the rate schedules provided by the City Of Fruita, attached
hereto and incorporated herein by reference as Bid Schedule. Subcontracting
expenses for other professional engineering services, specifically including
geotechnical engineering services and surveying services shall be billed and paid
at rates not exceeding the rates proposed and submitted by the Contractor. The
Contractor is free to select sub consultants, but commits to billing rates not
exceeding those submitted as part of the proposal process.

All rates shall be fixed at the rates shown on the Bid Schedule, throughout the
original term of this Agreement.

Specific provisions concerning billing rates for travel time, direct costs, and other
reimbursable items applicable to this project shall be billed at a rate as shown on
the Bid Schedule.

The City agrees to pay, and Contractor agrees to accept, amount for the Scope
of Services identified in this contract, as bid by the contractor in the amount of -

With the approval of the City of Fruita, compensation for individual task items
may exceed the proposed dollar amounts shown on the Bid Schedule, so long as
the amount referenced is in the form of approved change orders with appropriate
signatures by both parties of this contract.

Mulberry Street Sewer Replacement Project
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3.6

3.7

3.8

4.1

4.2

Additional services or modifications of services and associated adjustments of
compensation, which are within the scope of this project, shall be agreed to via a
formal written Change Order by the Contractor and City of Fruita, and approved
by the Fruita City Manager, (as may be required) prior to execution or
performance of the Additional Services.

Material and/or labor costs that exceed the Bid Schedule, use of Alternate Bid
Items, or other services / modifications shall be processed by Change Orders
and approved by the City of Fruita prior to execution or performance of the
Additional Services.

Payment under this Section by the Owner shall be due thirty (30) days from the
date of receipt of invoice from the Contractor.

REPRESENTATION, DURATION, AND TERMINATION

In order to induce the City to enter into this Agreement, the Contractor makes the
following representations:

A. The Contractor has familiarized itself with the nature and the extent of the
work, the locality, all physical characteristics of the area, including without
limitation, improvements, soil conditions, drainage, topography, and all
other features of the terrain, and with the local conditions and federal,
state, and local laws, ordinances, rules, and regulations that in any
manner may affect cost, progress, or performance of the work, or apply in
any manner whatsoever to the work.

B. Contractor has carefully considered all physical conditions at the site and
existing facilities affecting cost, progress, or performance of the work.

C. Contractor has given the City written notice of all conflicts, errors, or
discrepancies that it has discovered in the contract documents and such
documents are acceptable to the Contractor.

The Contractor accepts the relationship of trust and confidence established
between it and the City by this Agreement. Contractor covenants with the City to
furnish its best skill and judgment and to cooperate with the City's Project
Manager and all other persons and entities in furthering the interests of the City.
Contractor agrees to furnish efficient business administration and
superintendence and to use its best efforts to furnish at all times an adequate
supply of workers and materials, and to perform the work in the best way and in
the most expeditious and economical manner consistent with the interests of the
City.

Mulberry Street Sewer Replacement Project
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4.3

5.1

5.2

5.3.

5.4

6.1

6.2

The City's Project Manager and point of contact for the purposes of this contract
is the following or such other person as the City may designate in writing:

Chris Dehmel

City Project Manager

325 E. Aspen Ave., Suite 155
Fruita, CO 81521

(970) 858-8377

TIME OF COMPLETION, LIQUIDATED DAMAGES, AND INCENTIVES FOR
EARLY COMPLETION:

No work shall be commenced by the Contractor until after a pre-construction
meeting of the Contractor, the City Engineer, and other City representatives as
appropriate. All work shall be performed Monday through Friday, during daylight
hours only, except as agreed to in writing by the City.

Prompt completion of the work is essential to the City. Time is of the essence in
all respects regarding this Agreement and the work. Contractor shall carry out
construction of the project with all due diligence in compliance with the schedule
submitted at the beginning of the project. Therefore, all construction work shall
be substantially complete prior to November 25, 2015.

Substantial completion of the work shall be defined by the date in which all
deliverables have been accepted and the contractor has completed construction.

Project Final Completion is defined as the Date of Signature of City Engineering
on the Notice of Final Acceptance and Warranty of the design phase. Date of
Final Completion shall be by December 11, 2015 including all sanitary sewer
lateral connections, irrigation risers, and final grading of easement area.

Liguidated Damages. The City and Contractor agree there will be no liquidated
damages assessed on this project.

Incentive for Early Completion It is in the best interest of the Contractor to
complete the work as early as possible, however there will not be any monetary
incentive for early completion.

PRICE OF WORK.

The City agrees to pay, and Contractor agrees to accept, in full payment for the
performance of this Agreement, XXXXXXXXXXXXXXXXXX.

The amount set forth in Section 6.1 above shall not include the following costs:

Mulberry Street Sewer Replacement Project
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7.1

8.1

A. Costs of delays, rework, overruns, and/or other costs specifically excluded
by the drawings, specifications, or other bid documents;

SCOPE OF PAYMENT.

The Contractor shall accept the compensation, as herein provided, in full
payment for furnishing all materials, equipment, labor, tools, and incidentals
necessary to complete the work and for performing all work contemplated and
embraced under this Agreement. Compensation shall also include loss or
damage caused by the nature of the work, the action of the elements, or any
unforeseen difficulties which may be encountered during the prosecution of the
work, for all expenses incurred in consequence  of the  suspension  or
discontinuance of the work as herein specified, and for any infringement of
patent, trademark, or copyright. Compensation shall be for completing the work
according to the contract documents. Neither the payment of any estimate or
progress payment nor the payment of any retained percentage shall relieve the
Contractor of any obligations to correct any defective work or material. No funds,
payable under this Agreement or any part thereof, shall become due and
payable, if the City so elects, until the  Contractor shall satisfy the City that it
has fully settled or paid for all materials and equipment used in or upon the work
and labor done in connection therewith. The City may pay any or all such claims
or bills, wholly or in part, and deduct the amount or amounts so paid from any
funds due Contractor. In the event the surety on any contract, performance
bond, payment bond, or warranty bond given by the Contractor becomes
insolvent, or is placed in the hands of a receiver, or has its right to do business in
the state revoked, the City may withhold payment of funds due Contractor until
the Contractor has provided a bond or other security to the satisfaction of the City
in lieu of the bond so executed by such surety.

PROGRESS PAYMENTS AND RETAINAGE.

By the 5th day of each month, Contractor shall submit to the City for review and
approval, an application for payment fully completed and signed by Contractor
covering the work completed through the last day of the prior month and
accompanied by such supporting documentation as is required by these contract
documents, including without limitation, time sheets, invoices, receipts, bills of
lading, and all other documents the City may require. Materials on hand but not
complete in place may not be included for payment at the discretion of the City.
Each subsequent application for payment shall include an affidavit of Contractor
providing that all previous progress payments received on account of the work
have been applied to discharge in full all of Contractor's obligations reflected in
prior applications for payment.

Mulberry Street Sewer Replacement Project
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8.2

9.1

10.

10.1

11.

111

12.

12.1

Retainage shall be withheld from a contract exceeding fifty thousand dollars.
Notwithstanding the progress payments, it is the intent and purpose of the City to
withhold at least five percent (5%) of the contracted amount deducted from each
payment to the Contractor as retainage in accordance with Article 91, Title 24,
C.R.S.

OWNERSHIP OF PLANS, SPECIFICATIONS, AND DOCUMENTS.

Except for Contractor's executed set, all of the plans and the contract documents
are the property of the City. Contractor shall be provided plans, specifications,
permits, and other documents and materials required to perform the work. The
plans and specifications are not to be used on other work, and all sets shall be
returned to City at the completion or cessation of the work or termination of this
Agreement.

NO PERSONAL LIABILITY.

In carrying out any of the provisions of this Agreement or in exercising any power
or authority thereby, there shall be no personal liability of the City, its governing
body, staff, consultants, officials, attorneys, representatives, agents, or
employees.

OBSERVATION OF ALL LAWS.

It is assumed that Contractor is familiar with all federal, state, and local laws,
codes, ordinances, and regulations which in any manner affect those engaged or
employed in the work or the material or equipment used in or upon the site or in
any way affect the conduct of the work or construction of the project. No pleas or
claims of misunderstanding or ignorance by Contractor shall in any way serve to
modify the provisions of the Agreement. Contractor shall at all times observe
and comply with all federal, state, county, local, and municipal laws, codes,
ordinances, and regulations in any manner affecting the conduct of the work or
the project. It is not the responsibility of Contractor to determine that this
Agreement and the contract documents are in accordance with applicable laws,
statutes, building codes, and regulations; however, if Contractor knows, or should
have reason to know, that any of the contract documents are at variance
therewith in any respect, Contractor shall promptly notify the City in writing, and
any necessary changes shall be made as provided herein.

AGREEMENT PROVISIONS PREVAIL.

The intent and purpose of this Agreement and the construction documents is to
complement each other; however, the terms and provisions of this Agreement
shall prevail regarding differences in, discrepancies with, or conflicts of, terms or
provisions contained in other contract documents.

Mulberry Street Sewer Replacement Project
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13. CONTRACTOR’S RESPONSIBILITY FOR WORK.

13.1 Until the final acceptance of the work by the City in writing, Contractor shall have
the charge and care thereof, and shall take every necessary precaution against
injury or damage to any part thereof by the effects of the elements or from any
other cause. Contractor, at its own expense, shall rebuild, repair, restore, and
correct all injuries or damages to any portion of the work occasioned by any
causes before its completion and acceptance. In case of suspension of work
from any cause whatsoever, Contractor shall be responsible for all materials and
shall properly store same, if necessary, and shall provide suitable drainage,
barricades, and warning signs where necessary. Contractor shall correct or
replace, at its own expense and as required by City, any material which may be
destroyed, lost, damaged, or in any way made useless for the purpose and use
intended by the contract documents, plans, and specifications prior to final
acceptance of the work, or portions thereof. Contractor shall be relieved of the
responsibilities provided in this section upon final acceptance of the work by City,
except no such relief shall apply to damages or injuries caused by or related to
actions of Contractor or its subcontractors.

14. TERMINATION OF CONTRACTOR'S RESPONSIBILITY.

14.1 The project will be considered complete when all work has been finished, the
final inspection made, and the work accepted by City in writing, and all claims for
payment of labor, materials, or services of any kind used in connection with the
work thereof have been paid or settled by Contractor or its surety. Contractor will
then be released from further obligation except as set forth in the surety bond,
and except as required in this Agreement and the contract documents regarding
the Contractor's guaranty of work.

15. INDEMNIFICATION

15.1 To the fullest extent permitted by law, the Contractor agrees to indemnify and
hold harmless the City, and its officers and its employees, from and against all
liability, claims, and demands, on account of any injury, loss, or damage, which
arise out of or are connected with the Work, if such injury, loss, or damage, or
any portion thereof, is caused by, or claimed to be caused by, the act, omission,
or other fault of the Contractor or any subcontractor of the Contractor, or any
officer, employee, or agent of the Contractor or any subcontractor, or any other
person for whom Contractor is responsible. The Contractor shall investigate,
handle, respond to, and provide defense for and defend against any such liability,
claims, and demands, and to bear all other costs and expenses related thereto,
including court costs and attorneys' fees. The Contractor's indemnification
obligation shall not be construed to extend to any injury, loss, or damage which is
caused by the act, omission, or other fault of the City.
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16. INSURANCE AND BONDS

16.1 The Contractor shall not commence work under this Agreement until it has
obtained all insurance required by the contract documents and such insurance
has been approved by City. The Contractor shall not allow any subcontractor to
commence work on this project until all similar insurance required of the
subcontractor has been obtained and approved. For the duration of this
Agreement, the Contractor must maintain the insurance coverage required in
this section.

16.2 The Contractor agrees to procure and maintain, at its own cost, the following
policy or policies of insurance. The Contractor shall not be relieved of any
liability, claims, demands, or other obligations assumed pursuant to the contract
documents by reason of its failure to procure or maintain insurance, or by reason
of its failure to procure or maintain insurance in sufficient amounts, durations, or

types.

16.3 Contractor shall procure and maintain, and shall cause each Subcontractor of the
Contractor to procure and maintain (or shall insure the activity of Contractor's
Subcontractors in Contractor's own policy with respect to), the minimum
insurance coverages listed below. Such coverages shall be procured and
maintained with forms and insurers acceptable to the City. All coverages shall be
continuously maintained from the date of commencement of the Work. In the
case of any claims- made policy, the necessary retroactive dates and extended
reporting periods shall be procured to maintain such continuous coverage.

A. Workers' Compensation insurance to cover obligations imposed by the
Workers' Compensation Act of Colorado and any other applicable laws for
any employee engaged in the performance of Work under this contract,
and Employers' Liability insurance with minimum limits of FIVE
HUNDRED THOUSAND DOLLARS ($500,000) each accident, FIVE
HUNDRED THOUSAND DOLLARS ($500,000) disease - policy limit, and
FIVE HUNDRED THOUSAND DOLLARS ($500,000) disease - each
employee.

B Comprehensive General Liability insurance with minimum combined single
limits of ONE MILLION DOLLARS ($1,000,000) each occurrence and
ONE MILLION DOLLARS ($1,000,000) aggregate. The policy shall be
applicable to all premises and operations. The policy shall include
coverage for bodily injury, broad form property damage (including
completed operations), personal injury (including coverage for contractual
and employee acts), blanket contractual, independent contractors,
products, and completed operations. The policy shall include coverage for
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explosion, collapse, and underground hazards. The policy shall contain a
severability of interests provision.

C. Comprehensive Automobile Liability insurance with minimum combined
single limits for bodily injury and property damage of not less than ONE
MILLION DOLLARS ($1,000,000) each occurrence and ONE MILLION
DOLLARS ($1,000,000) aggregate with respect to each of Contractor's
owned, hired and/or non-owned vehicles assigned to or used in
performance of the services. The policy shall contain a severability of
interests provision.

D. The policies required above, except for the Workers' Compensation
insurance and Employers' Liability insurance, shall be endorsed to include
the City, and its officers and employees, as additional insureds. Every
policy required above shall be primary insurance, and any insurance
carried by the City, its officers, or its employees, shall be excess and not
contributory insurance to that provided by Contractor. The additional
insured endorsement for the Comprehensive General Liability insurance
required above shall not contain any exclusion for bodily injury or property
damage arising from completed operations. The Contractor shall be
solely responsible for any deductible losses under each of the policies
required above.

E. Certificates of insurance shall be completed by the Contractor's insurance
agent as evidence that policies providing the required coverages,
conditions, and minimum limits are in full force and effect, and shall be
subject to review and approval by the City. Each certificate shall identify
the Project and shall provide that the coverages afforded under the
policies shall not be canceled, terminated or materially changed until at
least 30 days prior written notice has been given to the City. If the words
"endeavor to" appear in the portion of the certificate addressing
cancellation, those words shall be stricken from the certificate by the
agent(s) completing the certificate. The City reserves the right to request
and receive a certified copy of any policy and any endorsement thereto.

F. Failure on the part of the Contractor to procure or maintain policies
providing the required coverages, conditions, and minimum limits shall
constitute a material breach of contract upon which the City may
immediately terminate the contract, or at its discretion may procure or
renew any such policy or any extended reporting period thereto and may
pay any and all premiums in connection therewith, and all monies so paid
by the City shall be repaid by Contractor to the City upon demand, or the
City may offset the cost of the premiums against any monies due to
Contractor from the Owner.
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G. The parties hereto understand and agree that the City is relying on, and
does not waive or intend to waive by any provision of this contract, the
monetary limitations (presently $150,000 per person and $600,000 per
occurrence) or any other rights, immunities, and protections provided by
the Colorado Governmental Immunity Act, * 24-10-101 et seq., 10 C.R.S,,
as from time to time amended, or otherwise available to the City, its
officers, or its employees.

H. For all contracts exceeding $50,000 in value, Contractor shall furnish a
performance and payment bond, at least equal to the contract price, as
security for the faithful performance and payment of all Contractor's
obligations under the contract documents. Contractor shall also furnish a
cash warranty or warranty bond in an amount equal to ten percent of the
final Contract value, which shall remain in effect for the duration of the
guaranty period provided in Section 20. At the Contractors option, the
Performance and Payment bonds may be rolled over and substituted for
the Warranty Bond, so long as these bonds remain in effect for the
duration of the guaranty period provided in Section 20. If a cash warranty
is provided, said cash shall be deposited with the City Clerk during the
guaranty period provided in Section 20. All bonds shall be in the forms
prescribed by the contract documents and be executed by such sureties
as (i) are licensed to conduct business in the State of Colorado and (ii) are
named in the current list of "Companies Holding Certificates of Authority
as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies" as published in Circular 570, amended, by the Audit Staff,
Bureau of Account, U.S. Treasury Department. All bonds signed by an
agent must be accompanied by a certified copy of the authority to act. If
the surety on any bond furnished by the Contractor is declared bankrupt or
becomes insolvent, or its right to do business in Colorado is terminated, or
it ceases to meet the requirements of clauses (i) and (ii) of this section,
Contractor shall, within five (5) days thereafter, substitute another bond
and surety, both of which shall be acceptable to the City.

17. EVIDENCE OF SATISFACTION OF LIENS.

17.1 Contractor shall provide City with written evidence that all persons who have
done work or furnished material under this Agreement and are entitled to liens
therefore under any laws of the State of Colorado have been fully paid or are not
entitled to such liens. Final payment shall not be made to Contractor until the
City is reasonably satisfied that all claims or liens have been satisfied by
Contractor.
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18.

18.1

19.

19.1

20.

20.1

ACCEPTANCE OF WORK.

No act of the City, or of any representative thereof, either in superintending or
directing the work, or any extension of time for the completion of the work, shall
be regarded as an acceptance of such work or any part thereof, or of materials
used therein, either wholly or in part. Acceptance shall be evidenced only by
the Notice of Final Acceptance and Warranty issued by the City. No waiver of
any breach of this contract by City or anyone acting on their behalf shall be held
as a waiver of any other subsequent breach thereof. Any remedies provided
herein shall be cumulative.

GUARANTY OF WORK.

Contractor agrees to guarantee all work under this Agreement for a period of one
year from the date of final acceptance by the City. If any unsatisfactory condition
or damage develops within the time of this guaranty due to materials or
workmanship that are defective, inferior, or not in accordance with the
Agreement, as reasonably determined by City, then the Contractor shall, when
notified by City, immediately place such guaranteed work in a condition
satisfactory to City. The City shall have all available remedies to enforce such
guaranty, except that City shall not have any work performed independently to
fulfill such guaranty and require Contractor to pay City such sums as were
expended by the City for such work, unless the City has first given notice to the
Contractor of the deficiency and given the Contractor a reasonable opportunity to
cure the same.

DEFAULT / BREACH OF CONTRACT.

If the Contractor fails to mobilize to the job site, fails to perform work in a
continuous and timely manner, performs Work in a manner substantially contrary
to the specifications and design drawings, performs additional work without a
valid change order or other authorization, performs Force Account work without
authorization, fails to obtain necessary permits, is found in violation of any State
or Federal environmental law, or fails to maintain a safe work environment, the
City may, at its sole option and discretion, find the Contractor in Default and
material Breach of this Contract. In such instances, the City shall document to
the Contractor the nature of the Breach, and may, at its option, specify a remedy
and required timeframe in which to cure the Breach, or may terminate the
Contract. If the City chooses to terminate the Contract, the City reserves and
retains all rights granted under State Law, and City Ordinances, to withhold
payments for completed work, call bonds, hire replacement Contractors, or take
other measures deemed in the best interest of the City.
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21. FINAL APPLICATION FOR PAYMENT.

21.1

21.2

22.

22.1

After Contractor has completed all such corrections to the satisfaction of Project
Manager and delivered in accordance with the Contract Documents all
maintenance and operating instructions, schedules, guarantees, Bonds,
certificates or other evidence of insurance required by the Contract Documents,
certificates of inspection, marked-up record documents, and other documents,
Contractor may make application for final payment following the procedure for
progress payments. The final application for payment shall be accompanied
(except as previously delivered) by: (i) all documentation called for in the
Contract Documents, including but not limited to the evidence satisfactory to the
City of the continuation of completed operations insurance and any insurance
coverage written on a claims-made basis at final payment and one year
thereafter; (ii) the consent of surety to final payment and that the performance
bond shall remain in effect throughout the guarantee period; (iii) complete and
legally effective claim releases signed by all suppliers and subcontractors in the
form provided in the Contract Documents certifying that all outstanding claims for
payment have been paid. The Contractor shall not receive final payment due
under the Agreement until the Contractor obtains and files the foregoing items (i),
(i), and (iii).

LIENS: Colorado Statutes do not provide for any right of lien against public
facilities. In lieu thereof, "38-26-107, Colorado Revised Statutes, as amended,
provides adequate relief for any claimant having furnished labor, materials, rental
machinery, tools, equipment, or services toward construction of the particular
public work in that final payment may not be made to a Contractor until all such
creditors have been put on notice by publication of such pending payment and
given opportunity to stop payment to the Contractor in the amount of such claims.
Pursuant to *38-26-107, C.R.S., any supplier may bring a suit and file a notice of
lis pendens against the City within ninety (90) days after the date set for final
settlement. If any such supplier or person files any such claim and notice of lis
pendens, the City shall withhold retained amounts from final payments to the
Contractor as are necessary to satisfy fully such claims. References to liens
appearing in this Article shall be deemed as references to claims made pursuant
to C.R.S "38-26-101 et seq. unless the context requires otherwise.

FINAL PAYMENT AND ACCEPTANCE.

If, on the basis of Project Manager's observation of the Work during construction
and final inspection, and Project Manager's review of the final Application for
Payment and accompanying documentation as required by the Contract
Documents, Project Manager is satisfied that the Work has been completed and
Contractor's other obligations under the Contract Documents have been fulfilled,
Project Manager will, within FOURTEEN days after receipt of the final Application
for Payment, indicate in writing Project Manager's recommendation of payment
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23.

23.1

24,

24.1

25.

25.1

and present the Application to the City Council for payment. At the same time
Project Manager will also give written notice to Contractor that the Work is
acceptable. Otherwise, Project Manager will return the Application to Contractor,
indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the
Application. Upon receipt of the Project Manager's recommendation for
payment and the final Application for Payment, the City shall order the
publication of Notice of Final Payment as required by C.R.S. *38-26-107(1) and
shall make final payment in accordance with C.R.S. "38-26-107(3).

DELAYED COMPLETION.

If, through no fault of Contractor, final completion of the Work is significantly
delayed and if Project Manager so confirms, the City shall, upon receipt of
Contractor's final Application for Payment and recommendation of Project
Manager, and without terminating the Agreement, make payment of the balance
due for that portion of the Work fully completed and accepted. If the remaining
balance to be held by the City for Work not fully completed or corrected is less
than the retainage stipulated in the Agreement, and if Bonds have been furnished
as required by the Contract Documents, the written consent of the surety to the
payment of the balance due for that portion of the Work fully completed and
accepted shall be submitted by Contractor to Project Manager with the
Application for such payment. Such payment shall be made under the terms and
conditions governing final payment, except that it shall not constitute a waiver of
claims.

COSTS AND ATTORNEY’S FEES.

In addition to the indemnification provisions of this Agreement and the contract
documents, and provided that the City is not in material default of this Agreement
or the direct cause of litigation, the Contractor shall be responsible for and pay
the City for all of the costs, expenses, and attorneys' fees “including legal
assistants fees” related to litigation or other forms of dispute resolution arising out
of any matter related to this Agreement, the contract documents, including
performance and payment bonds, or the work.

CHANGE ORDERS.

The City shall use reasonable efforts to grant or deny change orders within
twenty-four hours and not later than seventy-two hours of request of the
Contractor. The Project Manager shall be authorized to approve individual
change orders which do not exceed $10,000.00. Any change orders which
increase the price of the work above $10,000.00 shall be approved by the City
Manager.
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26.

26.1

27.

27.1

28.

28.1

29.

29.1

29.2

Change Orders must be processed and approved by the City before additional
materials, equipment, and / or labor are expended.

NO ASSIGNMENT.

This Agreement shall not be assigned by the Contractor without the prior written
approval of the City.

GOVERNING LAW.

This Agreement shall be deemed entered into in Mesa County, Colorado, and
shall be governed by the laws of the State of Colorado. The parties agree to
the jurisdiction and venue of the courts of Mesa County in connection with any
dispute arising out of or in any matter connected with this Agreement.

SUBCONTRACTING.

It is understood and agreed that the employment of the Contractor by the City for
the purposes of said project shall be exclusive, but the Contractor shall have the
right to employ such assistance as may be required for the performance of the
project. Said Contractor shall be responsible for the compensation, insurance,
and all clerical detail involved in the employment of said assistance.

EQUAL OPPORTUNITY EMPLOYER.

The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, age, sex, disability or national
origin. The Contractor will take affirmative action to ensure that applicants are
employed and that employees are treated during employment without regard to
their race, color, religion, age, sex, disability, or national origin. Such action shall
include but not be limited to the following: employment, upgrading, demotion or
transfer, recruitment or recruitment advertising, layoff or termination; rates of pay
or other forms of compensation; and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available
to employees and applicants for employment, notice to be provided by an agency
of the federal government, setting forth the provisions of the Equal Opportunity
Laws.

The Contractor shall be in compliance with the appropriate provisions of the
American with Disabilities Act of 1990 as enacted and from time to time amended
and any other applicable federal regulation. A signed, written certificate stating
compliance with the Americans with Disabilities Act may be requested at any
time during the life of any purchase order or contract and with any new purchase
order or contract issued by the City.
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30.

30.1

30.2

30.3

31.

31.1

31.2

31.3

INDEPENDENT CONTRACTOR.

Contractor and any persons employed by Contractor for the performance of work
hereunder shall be independent contractors and not employees or agents of the
City. Nothing herein shall be construed as establishing a quality standard for any
individual, or as establishing any right on the part of the City to oversee the
actual work of the Contractor or to instruct any individual as to how the work will
be performed.

Contractor shall have the right to employ such assistance as may be required for
the performance of work under this Agreement. Said Contractor shall be
responsible for the compensation, insurance, and all clerical detail pertaining to
such assistants, and shall be solely responsible for providing any training, tools,
benefits, materials, and equipment.

THE PARTIES HERETO UNDERSTAND THAT THE CONTRACTOR AND THE
CONTRACTOR'S EMPLOYEES AND SUBCONTRACTORS ARE NOT
ENTITLED TO WORKERS' COMPENSATION BENEFITS UNDER ANY
WORKERS' COMPENSATION INSURANCE POLICY OF THE CITY, AND
THAT CONTRACTOR IS OBLIGATED TO PAY FEDERAL AND STATE
INCOME TAX AND OTHER APPLICABLE TAXES AND OTHER AMOUNTS
DUE ON ANY MONEYS PURSUANT TO THIS AGREEMENT.

lllegal alien addendum required in all public contracts for services by
house bill 06-1343, enacted by the Colorado General Assembly AND
APPROVED BY THE GOVERNOR ON JUNE 6, 2006.

By its signature on this Agreement, Contractor certifies that, as of the time of its
signature, it does not knowingly employ or contract with an illegal alien and that,
in order to verify that it does not employ any illegal aliens, the Contractor has
participated or attempted to participate in the basic pilot employment verification
program (“Basic Pilot Program”) created in Public Law 208,104th Congress, as
amended, and expanded in Public Law 156, 108th Congress, as amended,
administered by the United States Department of Homeland Security.

Contractor agrees that it shall not knowingly employ or contract with an illegal
alien to perform work under this Agreement; and that it shall not enter into a
contract with a subcontractor that fails to certify to the contractor that the
subcontractor shall not knowingly employ or contract with an illegal alien to
perform work under this contract.

Contractor has verified or attempted to verify through participation in the Basic
Pilot Program that the Contractor does not employ any illegal aliens. If
Contractor has not been accepted into the Basic Pilot Program prior to entering
into this Agreement, Contractor shall apply to participate in the Basic Pilot
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Program every three months until the Contractor is accepted or work under this
Agreement has been completed, whichever is earlier. This requirement shall not
apply if the Basic Pilot Program is discontinued.

31.4 Contractor shall not use Basic Pilot Program procedures to undertake pre-
employment screening of job applicants while work under this Agreement is
being performed.

31.5 If Contractor obtains actual knowledge that a subcontractor performing work
under this Agreement knowingly employs or contracts with an illegal alien, the
Contractor shall: (1) notify the subcontractor and the Owner within three days
that the Contractor has actual knowledge that the subcontractor is employing or
contracting with an illegal alien; and (2) terminate the subcontract with the
subcontractor if, within three days of receiving the notice required herein, the
subcontractor does not stop employing or contracting with the illegal alien;
except that the Contractor shall not terminate the contract with the subcontractor
if during such three days the subcontractor provides information to establish that
the subcontractor has not knowingly employed or contracted with an illegal alien.

31.6. The Contractor shall comply with any reasonable request by the Colorado
Department of Labor and Employment made in the course of an investigation
that the Department is undertaking pursuant to the authority established in
C.R.S. section 8-17.5-101(5).

31.7 If Contractor violates a provision of this Illegal Alien Addendum, the Owner may
terminate this Agreement for breach of contract. If the Agreement is so
terminated, the Contractor shall be liable for actual and consequential damages
to the Owner. Contractor understands that, in the event of such a termination,
Owner is required to notify the office of the Colorado Secretary of State.
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By their signatures, the parties agree to the terms of this Agreement this

day of , 2015.

CITY OF FRUITA, OWNER

By Attest:
Michael Bennett, City Manager Margaret Sell, City Clerk
Contractor
By: Title:
ACKNOWLEGEMENT
STATE OF COLORADO )
)ss
COUNTY OF MESA )

The above and foregoing signature of

and sworn before me

this day of , 2015.

Witness my hand and official seal.

My commission expires of:

(SEAL)

was subscribed

Notary Public

Address
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