



Addendum #1

Issue Date: April 23rd, 2024
Bids Due: May 10th, 2024
Time: 1:30 PM
Location: Civic Center
325 E. Aspen Ave.
Fruita, CO 81521

The items contained in this Addendum are hereby issued to answer questions asked prior to the question cutoff date and to issue a new bid schedule.

This Addendum shall include the following enclosed items:

- A. Addendum 1 bid schedule

Question/Answer Section

Q1: A bid bond form was not included with the contract documents; will an AIA bond form be acceptable for the bid bond?

Answer: Yes, the AIA Bond form will be acceptable.

Q2: The second paragraph of Page BI 3 of 6 states that “Sealed bids must be turned in electronically via Rocky Mountain Bidnet or be mailed or hand delivered to the Fruita Civic Center...” however it appears the “Place Bid” section is not available on Rocky Mountain Bidnet: please confirm if the bids can be placed electronically, if so, please allow for electronic bid submission on Rocky Mountain Bidnet.

Answer: We apologize for the confusion, but we will not be accepting electronic bids for the project via Rocky Mountain Bidnet as stated in the original submission. All bids must be mailed or hand-delivered to the Fruita Civic Center, 325 E. Aspen Avenue, Fruita, CO 81521 administrative counter by 1:30 PM on Friday, May 10th, 2024.

Q2: Will a meeting link for the live bid opening be provided?

Answer: No, the bid opening will not be live steamed.

The Contractor shall acknowledge receipt of this, and any future Addenda on the Bid Schedule to be considered a responsive bid. This Addendum does not change the deadline to submit a bid.

City of Fruita
Bid Schedule
19 Road Improvement Project - Addendum 1
Project No. 130-750-77-4730

No.	Item Description	Quantity	Unit	Unit Cost	Extension
1	Mobilization	1.0	LS		\$0.00
2	Clear and Grub	5.5	AC		\$0.00
3	Construction Surveying	1.0	LS		\$0.00
4	Material Testing	1.0	LS		\$0.00
5	Stormwater Management	1.0	LS		\$0.00
6	Traffic Control	1.0	LS		\$0.00
7	Flashing Stop Sign	4.0	EA		\$0.00
8	Variable Message Board	6.0	Days		\$0.00
9	Reset mail box	17.0	EA		\$0.00
10	Small Tree Removal (12-Inch Dia. and less)	1.0	LS		\$0.00
11	Sign (Stop/Speed limit/Etc.)	17.0	EA		\$0.00
12	Remove Fence	4,100.0	LF		\$0.00
13	Concrete Curb Gutter & Sidewalk Removal	20.0	LF		\$0.00
14	Concrete Ditch Removal	700.0	LF		\$0.00
15	Remove/Plug existing ditch culvert	100.0	LF		\$0.00
16	Remove/reset Irrigation Pump	2.0	EA		\$0.00
17	Embankment/Fill	13,000.0	CY		\$0.00
18	Excavation	1.0	LS		\$0.00
19	Class 6 Aggregate Base Course	17,000.0	TON		\$0.00
20	Asphalt Milling/Disposal	14,000.0	SY		\$0.00
21	Hot Mix Asphalt	10,000.0	Ton		\$0.00
22	Curb Ramp Type 1	3.0	EA		\$0.00
23	Curb Ramp Type 2	1.0	EA		\$0.00
24	Curb Ramp Type 3	2.0	EA		\$0.00
25	4"-Wide Solid White Striping	15,000.0	LF		\$0.00
26	4"-Wide Solid Yellow Striping	14,000.0	LF		\$0.00
27	Thermoplastic Crosswalk/Stop Bar Markings	4,785.0	SF		\$0.00
28	Connect to existing manhole	1.0	EA		\$0.00
29	4-ft Manhole	15.0	EA		\$0.00
30	12-inch SDR-35	2,769.7	LF		\$0.00
31	15-inch SDR-35	1,820.7	LF		\$0.00
32	4-inch Service Line	1.0	EA		\$0.00
33	Storm Ceptor	2.0	EA		\$0.00
34	60-inch Storm Manhole	12.0	EA		\$0.00
35	72-inch Storm Manhole	5.0	EA		\$0.00
36	24"x24" Catch Basin	9.0	EA		\$0.00
37	12" CMP Driveway Culvert	500.0	LF		\$0.00
38	15-inch HDPE	544.5	LF		\$0.00
39	18-inch HDPE	95.0	LF		\$0.00
40	24-inch HDPE	2,663.1	LF		\$0.00
41	30-inch HDPE	2,044.9	LF		\$0.00
42	48-inch RCP	111.3	LF		\$0.00
43	12" PVC	1,696.4	LF		\$0.00
44	18" PVC	66.4	LF		\$0.00
45	24" PVC	501.8	LF		\$0.00
46	18" RCP	132.6	LF		\$0.00

**City of Fruita
 Bid Schedule
 19 Road Improvement Project - Addendum 1
 Project No. 130-750-77-4730**

No.	Item Description	Quantity	Unit	Unit Cost	Extension
47	24" RCP	474.2	LF		\$0.00
48	Irrigation Box 1A	1.0	EA		\$0.00
49	Irrigation Box 2A	1.0	EA		\$0.00
50	Irrigation Box 3A	1.0	EA		\$0.00
51	Irrigation Tee 1B	1.0	LS		\$0.00
52	Irrigation Tee 2B	1.0	LS		\$0.00
53	Irrigation MH 1C	1.0	LS		\$0.00
54	Irrigation MH 2C	1.0	LS		\$0.00
55	12" Gate Valve	1.0	EA		\$0.00
56	GVIC Removal of Structure	1.0	EA		\$0.00
57	GVIC Structural Excavation	1,175.0	CY		\$0.00
58	GVIC Structural Backfill (Class 1)	526.0	CY		\$0.00
59	GVIC Aggregate Base Course (Class 3)	250.0	CY		\$0.00
60	Concrete Class D (Bridge)	194.0	CY		\$0.00
61	Structural Concrete Coating	250.0	SF		\$0.00
62	Reinforcing Steel	28,300.0	LB		\$0.00
63	8-inch PVC C-900	1,250.0	LF		\$0.00
64	2-inch Gate Valve	1.0	EA		\$0.00
65	Air Release/Air Vacuum	2.0	EA		\$0.00
66	3/4-inch Service Near	3.0	EA		\$0.00
67	3/4-inch Service Far	3.0	EA		\$0.00
68	Fire Hydrant Assembly	1.0	EA		\$0.00
69	Export Unsuitable Backfill Material	9,700.0	CY		\$0.00
70	Structural Backfill Material	20,000.0	TON		\$0.00
71	Trench Stabilization Rock	7,200.0	TON		\$0.00
72	Reconstruct Existing Driveway	25.0	EA		\$0.00
73	Seeding	6.0	AC		\$0.00
74	Force Account	1.0	LS	\$500,000.00	\$500,000.00

Total Base Bid Amount **\$500,000.00**

Company Name: _____

By: _____

Signature: _____

Date: _____